CITY OF GREENSBORO, NC
ENGINEEERING AND INSPECTIONS DEPARTMENT
AND
STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PISGAH CHURCH ROAD / LEES CHAPEL ROAD AND YANCEYVILLE STREET
SIDEWALKS -PARTC & D
TIP # EL-5101DL; WBS ELEMENT # 41823.3.21

CONTRACT NO. 2013-090
ADDENDUM No. |
August 19, 2019
RE:  Pisgah Church Road / Lees Chapel Road and Yanceyville Street Sidewalks — Part C & D
Contract 2013-090; TIP # EL-5101DL; WBS Element # 41823.3.21

To: Holders of Construction Contract Bidding Documents

By this addendum, the City of Greensboro is changing, revising the specifications or plans for the contract
listed above as follows:

SPECIFICATIONS REVISED:

The INTERMEDIATE CONTRACT TIME NUMBER TWO [ICT 2] AND LIQUIDATED
DAMAGES is being revised as follows:

After Item No. 10 on page 18, the following paragraphs are to be inserted:

“SATURDAY SCHEDULE:

The Contractor desiring to perform work that requires inspection on Saturdays must notify the
Project Inspector no later than 11:00 a.m. the Thursday prior to the Saturday in question. The
Contractor shall also inform the Project Inspector at that time as to how many crews will work and
what types of work shall be performed.

SUNDAY SCHEDULE:

The Contractor may perform incidental items of construction which requires no inspection.

No major operations requiring daily inspection may be performed on Sunday unless requested for
and approved by the Engineer.”
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The PROJECT SPECIAL PROVISIONS — SIDEWALK section is being revised as follows:
Insert the following provisions:

“CLEARING AND GRUBBING:
[City of Greensboro Special Provision: 8/5/14]

Clearing and Grubbing are to be in accordance with Section 200 for the Standard Specifications.
The limits are to be from Temporary Construction Easement (TCE) to opposing Temporary
Construction Easement (TCE). This is to be inclusive of all workmanship, materials, and labor to
accomplish the work.

Note: If TCE is not listed, then ‘Limits of Disturbance’ will be used in lieu of TCE as boundary
line. If not labeled, then ‘Right-of-Way’ line to ‘Right-of-Way’ line will be the ‘limits of
disturbance’.

Prior to beginning clearing, the Contractor is to schedule and conduct a walk-through of the limits
with the City’s representative. At this time, the clearing limits, and any trees to be protected, will
be marked. The City will document the walk-through.

Payment will be made at the contract unit price for:

Clearing and Grubbing..........oiririiiiiiii e LS”

“UNCLASSIFIED EXCAVATION (PLAN QUANTITIES):
[City of Greensboro Special Provision: 5/16/17]

Revise the 2012 Standard Specifications as follows:
Article 225 Unclassified Excavation shall remain as provided, add the following:

Unclassified Excavation (Plan Quantities) will include all Unclassified Excavation shown in the
plans and/or indicated on the bid form.

A tolerance of plus or minus 0.10 of a foot from the established grade will be permitted in the
roadbed after it has been graded to a uniform surface.

No measurement of "Unclassified Excavation (Plan Quantities)" will be made, as the quantity of
this item to be paid for will be the quantity shown in the plans, except as otherwise provided below.
Where the Engineer directs the Contractor to deviate from the plans in such a manner that the
quantities of Unclassified Excavation shown in the plans are changed, the resulting change will be
measured in accordance with Article 225-7 of the Standard Specifications. The quantity shown in
the plans will be increased or decreased in accordance with this change, and such revised quantity
will be used in determining payment. No change in the contract unit price for the item of
"Unclassified Excavation (Plan Quantities)" will be made due to such deviation from the plans.”
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“8” REINFORCED CONCRETE DRIVEWAY:
[City of Greensboro Special Provision: 8/19/19]

The City of Greensboro Fire Station #40 driveways at 1805 Pisgah Church Road (Contract Sheet
14) shall be constructed with Class AA concrete and woven wire mesh at the locations shown on
the plans and in accordance with Section 1000 of the Standard Specifications. The driveways shall
be 87 thick or the thickness of the existing driveway, whichever is greater (8”7 minimum).
Reinforcing consisting of welded wire fabric (WWF) 6x6 W1.4/1.4 shall be installed in the middle
of the concrete driveway slab.

Additionally and supporting the reinforced concrete driveway, there will be a minimum of a 67
compacted aggregate base course. The subgrade underneath the aggregate base course shall be
compacted to a minimum of 100% standard proctor maximum dry density (ASTM 698).

The Contractor will be required to maintain at least one half of the existing driveway as functional
at all times. Therefore, only one half of the existing driveway is to be replaced at a time. To tie
the two halves together, the Contractor shall install #8 Dowel Bars, 18” in length, and 12" on center
(typical) for the entire length of the construction joint. The replacement of the driveways at this
location are to be fully coordinated with the Fire Station #40 personnel.

All materials, labor, and construction methods to construct the driveway, including, but not limited
to the wire mesh and aggregate base course, shall be included in the pay item for 8” Reinforced
Concrete Driveway.

8” Reinforced Concrete Driveway will be measured and paid in square yards, measured along the
surface of the completed and accepted work. Such price includes, but is not limited to, excavating
and backfilling, sawing the existing driveway, furnishing and placing concrete, and constructing
and sealing joints.

Payment will be made at the contract unit price for:

B R INTOT R TGRS ITIN B AN oo a0 3 e G R4 R 8 S 0 SRS SY*

The PROPOSAL section is to be deleted in its entirety and replaced with the attached PROPOSAL section.

PLANS REVISED:

CONTRACT SHEET 3 OF 103 is being updated as follows:
Add the attached 2013-090 Detail for 8 Inch Reinforced Concrete Driveway PDF as supplemental
to the above referenced Special Provision.

CONTRACT SHEET 67 OF 103 is being updated as follows:
Based on recent construction in the Revolution Mill area, we have highlighted contract revisions in

red on the attached 2013-090 Contract Sheet 67 Revisions PDF. The updates are as follows:
1) The segmental retaining wall between STA 58+55 and STA 59+36 is no longer needed.

Page 3 of 4



2)

4)

With the removal of the railroad crossing, the meander at approximately STA 59+10 is no
longer needed. The sidewalk at that location shall remain a 6 foot wide sidewalk without
a grass strip.

A standard 4” concrete sidewalk, 6 foot wide without a grass strip, shall be installed by the
Contractor between STA 59+23 and STA 59+69. The proposed truncated domes at STA
59+23 and STA 59+69 are no longer needed. The note calling for an asphalt walk by City
of Greensboro forces in that area is no longer valid.

Quantities in the [temized Proposal have been adjusted accordingly.

CONTRACT SHEET 69 OF 103 is being updated as follows:

In order to maintain access to an existing utility maintenance corridor, the proposed segmental
retaining wall between STA 68+61 to STA 68+84 has been removed as shown on the attached
2013-090 Contract Sheet 69 Revisions PDF. The updates are as follows:

1
2)
3)

4)

The existing curb cut between STA 68+61 to STA 68+81 is still to be removed and replaced
with standard curb and gutter.

The proposed sidewalk between STA 68+61 to STA 68+81 is now to be 67 thick instead
of the standard 4 thick.

The proposed segmental retaining wall is now to begin at STA 68+84 instead of STA
68+52.

Quantities in the Itemized Proposal have been adjusted accordingly.

This addendum must be recognized as Addendum No. 1 on the signature page of the proposal. This
Addendum forms a part of the Contract Documents and modifies the original Procurement Documents.
Acknowledge receipt of this document in the space provided on the Proposal Form is required. Failure to
do so shall subject Bidder to disqualification.

All other aspects of this contract remain the same.

ATTACHMENTS:
1) 2013-090 Proposal.pdf
2) 2013-090 Detail for & Inch Reinforced Concrete Driveway.pdf
3) 2013-090 Contract Sheet 67 Revisions.pdf
4) 2013-090 Contract Sheet 69 Revisions.pdf

END OF ADDENDUM

John D. Fersner, III, P.E.
City of Greensboro
Engineering Division
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PROPOSAL

EL-5101DL; WBS Element 41823.3.21

PISGAH CHURCH ROAD / LEES CHAPEL ROAD AND YANCEYVILLE STREET
SIDEWALKS - PARTSC & D
CONTRACT NO. 2013-090

To the City Council
City of Greensboro
Greensboro, North Carolina

Council Members:

The undersigned, having read the specifications, visited the site of the proposed work, examined the drawings,
form of contract and bond, agrees to furnish all labor, equipment, and materials necessary for and to construct
the improvements in the manner required; and pursuant to requirements, there is deposited herewith a certified
check for the sum of dollars, or bid bond in the amount of __ percent of
the amount bid payable to the City of Greensboro, North Carolina, under conditions heretofore stated.

The undersigned proposed to enter into a contract in accordance with this proposal, the drawings and
specifications, and on the contract forms attached for the prices shown on the following bid sheets, beginning
on the next sheet of this proposal.

It is understood that all unit work quantities are approximate and subject to variation from those shown in
this proposal.

It is understood that the City reserves the right to reject any or all bids.

The undersigned hereby agrees to enter into a contract to furnish all materials, labor and equipment necessary
to complete the contract in accordance with the plans and specifications and the requirements of the City under
them and within ten days of acceptance of this proposal, will furnish such good and acceptable bond as is
required.

In default of the performance of any of these conditions on our part to be performed, the certified check or bid
bond attached hereto shall at the option of the City Council become the property of the City of Greensboro, NC,
as ascertained and liquidated damages for such defaults; otherwise the said certified check or bid bond is to be
returned to the undersigned.
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ITEMIZED PROPOSAL
Pisgah Church Rd/Lees Chapel Rd and Yanceyville St Sidewalks - Parts C & D - EL-5101DL

Contract 2013-0900

[tem Unit Bid Price Amount Bid
Pay | Line | Sect |Paid - :
Item N N : B Description Qty Unit| Dollars | Cents Dollars Cents
No. = R
Sidewalk
040010 1 800 ENG MOBILIZATION 1.00 15
040011 2 SP ENG CLEARING AND GRUBBING 1.00 Ls
040021 3 SP T UNCLASSIFIED EXCAVATION  7028.00 CY
(PLAN QUANTITIES)
040025 4 225 T UNDERCUT EXCAVATION 180.00 CY
040030 5 230 T BORROW EXCAVATION 977.00 cY
040038 6 240 T DRAINAGE DITCH 25.00 LF
EXCAVATION
040040 7 250 T REMOVAL OF EXISTING 582.00 SY
ASPHALT PAVEMENT
040050 8 250 T REMOVAL OF EXISTING 675.00 SY
CONCRETE PAVEMENT
040101 9 270 T GEOTEXTILE FOR SOIL 217.00 SY
STABILIZATION
040165 10 sp T CONCRETE STEPS 6.50 CY
040166 11 SP T HANDRAIL ON STEPS 14.00 L¥
040267 12 SP T LAWN AREAS 983 AC
040271 13 SP T INLET EROSION CONTROL 21.00 EA
DEVICE COG STD # 431
040276 14 SP T INLET EROSION CONTROL 153.00 EA
DEVICE COG STD # 450
040287 15 SP T COIR FIBER WATTLE 20.00 LF
040301 16 300 DT FOUNDATION CONDITIONING 23.00 N
MATERIAL, MINOR
STRUCTURES
040303 17 300 T FOUNDATION CONDITIONING 53.00 SY
GEOTEXTILE
040308 18 310 T 12"R.C. PIPE CULVERTS, 4.00 LF
CLASS I
040310 19 310 T 15" R.C. PIPE CULVERTS, 16.00 LF
CLASS I
040325 20 310 T 18" R.C. PIPE CULVERTS, 20.00 LF
CLASS III
040330 21 310 T 24" R.C.PIPE CULVERTS. 36.00 LF
CLASS I
040333 22 310 T 30"R.C. PIPE CULVERTS 54.00 LF
CLASS III
040339 23 310 T 36" R.C.PIPE CULVERTS 16.00 LF

CLASS IIT

all entries must be complete,
dollars and cents,

no zere items will be accepted

NOTE - BIDDERS MUST CARRY OUT THE EXTENSIONS

rptltenuzedProposal

Page 1 of 5
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ITEMIZED PROPOSAL
Pisgah Church Rd/Lees Chapel Rd and Yanceyville St Sidewalks - Parts C & D - EL-51010L

Contract 2013-0900

ltem Unit Bid Price Amount Bid
ITS% Line | Sect. fPaid Description Qty Unit] Dollars | Cents Dollars Cents
No. | No- [ No. | By P ¢
Sidewalk

040352 24 310 T 24"RC FLAREDEND 1.00 EA
SECTIONS

040354 25 310 T 30" FLARED END SECTION 1.00 EA

040365 26 350 T PIPE CLEANOQUT 1.00 EA

040493 27 SP T TEMPORARY STONE DITCH 92.00 EA
CHECK. DAM COG STD #432

040500 28 SP T FURNISH AND INSTALL 8.00 EA
WHEEL STOPS

040525 29 520 DT AGGREGATE BASE COURSE 830.00 ™

040561 30 SP T SAFETY FENCECOGSTD #446  1297.00 LF

040572 31 545 DT INCIDENTAL STONE BASE 157.00 ™

040580 32 560 T SHOULDER BORROW 10.00 X

040611 33 610 DT ASPHALT CONCRETE £9.00 ™
SURFACE COURSE, TYPE
SF9.5A

040612 34 610 DT ASPHALT CONCRETE 72.00 ™
SURFACE COURSE, TYPE
59.5B

040615 35 610 DT ASPHALT CONCRETE 19.00 ™
INTERMEDIATE COURSE,
TYPEI19.0B

040617 36 610 DT ASPHALT CONCRETE BASE 68.00 ™
COURSE. TYPE B25.0B

040806 37 806 T RESET RIGHT-OF-WAY 2.00 EA
MARKERS

040812 38 838 T REINFORCED ENDWALLS 3.00 CcY

040818 39 840 T FRAME WITH GRATE, COG 2.00 EA
STD # 406

040819 40 840 T RING AND COVER. COG STD # 1.00 EA
413

040824 41 SpP T REPLACE MANHOLE RING & 9.00 EA
COVER

040827 42 840 T PIPE COLLARS 3.00 CY

040830 43 840 T MASONRY DRAINAGE 3.00 EA
STRUCTURES

040831 44 840 T MASONRY DRAINAGE 6.50 LF
STRUCTURES

040851 45 SP T 5"X 12" STEEL FLUME COG 66.00 LF
STD # 408

040856 46 846 T 6"X 12" CONCRETE CURB 90.00 LF

all entries must be complete,
dollars and cents,

no zero items will be acceptod

NOTE - BIDDERS MUST CARRY QUT THE EXTENSIONS

rptltenuzedProposal

Page 2 of 5
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ITEMIZED PROPOSAL
Pisgah Church Rd/Lees Chapel Rd and Yanceyville St Sidewalks - Parts C & D - EL-5101DL

Coutract 2013-0900

Item Unit Bid Price Amount Bid
lit):r‘rfn Line | Sect. |Paid Description Qty Unit| Dollars | Cents Dollars Cents
No | No. | No. | By 3
Sidewalk

040860 47 846 T §8"X18"CONCRETE CURB 57.00 LF

040863 48 846 T 2'-6"CONCRETE CURB AND 1082.00 ILF
GUTTER

040869 49 848 T 6" CONCRETE SIDEWALK 124.00 Sy

040870 50 SP T 6" REINFORCED CONCRETE 60.00 SY
SIDEWALK

040872 51 848 T 6" CONCRETE DRIVEWAY 9509.00 SY

040873 52 SP T 8" REINFORCED CONCRETE 65.00 X
DRIVEWAY

040875 53 848 T 4" CONCRETE SIDEWALK 2043200 SY

040879 54 848 T CONCRETE CURB RAMPS 306.00 EA

040881 55 852 T 5" MONOLITHIC CONCRETE 21.00 SY
ISLANDS

040883 56 858 T ADJUSTMENT OF MANHOLES 13.00 EA

040884 57 838 T ADJUSTMENT OF METER 97.00 EA
BOXES OR VALVE BOXES

040888 38 862 T GUARDRAIL ANCHOR UNITS, 2.00 EA
TYPE 350

040889 59 864 T REMOVE AND RESET 355.00 LF
EXISTING GUARDRAIL

040890 60 867 T FENCERESET 1833.00 LF

040896 61 876 DT RIPRAP.CLASS1 32.00 ™

040899 62 876 DT RIPRAP,CLASSB 13.00 ™

040902 63 876 T GEOTEXTILE FOR DRAINAGE 74.00 SY

040950 o4 901 T CONTRACTOR FURNISHED. 46.00 SF
TYPE E SIGN

040960 65 903 T SUPPORTS, 3-LB STEEL U 56.00 LF
CHANNEL

040970 66 904 T SIGN ERECTION, TYPEE 5.00 EA
(GROUND MOUNTED)

040996 67 SP T WORK ZONE 400.00 SF
ADVANCE/GENERAL
WARNING SIGNING

042103 68 1205 T THERMOPLASTIC PAVEMENT 20.00 LF
MARKING LINES, 8", 90 MILS

042105 69 1205 T THERMOPLASTIC PAVEMENT  289.00 LF
MARKING LINES_ 4" 120 MILS

042107 70 1205 T THERMOPLASTIC PAVEMENT  7176.00 LF

MARKING LINES, 8", 120 MILS

all entries must be complere,
dollars and cents,

no zero items will be accepted

NOTE - BIDDERS MUST CARRY OUT THE EXTENSIONS

rptltenuzedProposal

Page 3 of 5
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ITEMIZED PROPOSAL
Pisgah Church Rd/Lees Chapel Rd and Yanceyville St Sidewalks - Parts C & D - EL-51010L

Contract 2013-0900

ltem Unit Bid Price Amount Bid
Pay Line | Sect. |Paid ;s :
Item N No. Description Qty Unit| Dollars | Cents Dollars Cents
No. 0. 0. | By
Sidewalk
042110 71 1205 T THERMOPLASTIC PAVEMENT  1930.00 LF
MARKING LINES. 24" 120 MILS
042140 72 1205 T REMOVAL OF PAVEMENT 587.00 EF
MARKING LINES. 4"
042145 73 1205 T REMOVAL OF PAVEMENT 3876.00 LF
MARKING LINES. 8"
042150 74 1205 T REMOVAL OF PAVEMENT 1950.00 LF
MARKING LINES, 24"
045100 75 1515 T RELOCATE RPZ BACKFLOW 3.00 EA
PREVENTION ASSEMBLY
045110 76 1515 T FIRE HYDRANT 13.00 EA
045120 77 1515 T RELOCATE FIRE HYDRANT 11.00 EA
045130 78 1515 T RELOCATE WATER METER 193.00 EA
045140 79 SP T RELOCATE SANITARY SEWER  140.00 EA
CLEANOUT
045305 80 1530 T REMOVE FIRE HYDRANT 13.00 EA
046105 81 1605 T TEMPORARY SILT FENCE 2189200 LF
046112 82 1610 DT STONE FOR EROSION 200 ™
CONTROL. CLASS B
046115 83 1615 T TEMPORARY MULCHING 13.90 AC
046131 84 1631 T MATTING FOR EROSION 300.00 SY
CONTROL
046153 85 1651 T SELECTIVE TREE REMOVAL, 2.00 EA
p
046155 86 1651 T SELECTIVE TREE REMOVAL. 6.00 EA
10"
046157 87 1651 T SELECTIVE TREE REMOVAL, 14.00 EA
15"
046159 88 1651 T SELECTIVE TREE REMOVAL 14.00 EA
18" AND LARGER
046200 89 SP T TREEPROTECTION COGSTD#  650.00 LF
448
047115 90 1715 T UNPAVED TRENCHING (1) (2"  1545.00 LF
047136 91 1716 T JUNCTION BOX (STANDARD 23.00 EA
SIZE)
047175 92 1725 INDUCTIVE LOOP SAWCUT 5170.00 LF
047195 93 1726 LEAD-IN CABLE 9830.00 LF

all entries must be complete,
dollars and cents,

no zare items will ba accepted

NOTE - BIDDERS MUST CARRY OUT THE EXTENSIONS

rptltennzedProposal

Page 4 of 5

Run Time: 8/19/2019 4:26:52 PM
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ITEMIZED PROPOSAL
Pisgah Church Ra/Lees Chapel Rd and Yanceyville St Sidewalks - Parts C & D - EL-5101DL

Contract 2013-0900

ltem Unit Bid Price Amount Bid
IF::% bing | Sedt. Pala Description Qty Unit| Dollars | Cents Dollars Cents
No No. No. | By P
Sidewalk
048129 94 SP T RELOCATE PLANTER 1.00 EA
048200 95 SP T SEGMENTAL GRAVITY 5516.00 SF
RETAINING WALL
048400 96 SP T ADJUSTMENT OF TRAFFIC 13.00 EA
SIGNAL JUNCTION BOX
048652 97 SP T CAST-IN-PLACE GRAVITY 1340.00 SF
RETAINING WALLS
048900 98 SP T CONCRETE TURN DOWN FOR 9.00 CY
SIDEWALK
048920 99 SP T PUMP ARQUND (DEWATER) 1.00 EA
049900 100 SP  ENG TEMPORARY TRAFFIC 1.00 Ls
CONTROL

TOTAL AMOUNT BID FOR ENTIRE CONTRACT

all entries must be complete,

dollars and cents,

no zero items will be accepred

NOTE - BIDDERS MUST CARRY OUT THE EXTENSIONS

rptltemized Proposal

Page 5 of 5

Run Time: 8/19/2019 4:26:52 PM
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COMPANY:

LICENSE NO.
SIGNED BY:
TITLE:
ATTEST: SEAL
ADDRESS: {company seal must be affixed)
Acknowledgment of Addendum(s):
Number Date Initialed
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